STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

RoY COOPER JAMES H. TROGDON, 111
GOVERNOR SECRETARY

March 14, 2019

Addendum No. 1

RE: Contract # C204313

WBS # 2020CPT.10.08.10901, Etc.

STATE FUNDED ‘

Union County

1 SECTION OF US-74, 1 SECTION OF NC-75, AND 22 SECTIONS OF
SECONDARY ROADS .

March 19, 2019 Letting
To Whom It May Concern:

Reference is made to the proposal form furnished to you on this project.

The following revisions have been made to the proposal:

Page No. Revisions
Note added that reads “Includes Addendum No. 1 Dated 03-14-
Proposal Cover 2019”
G-1 Revised completion date in project special provision entitled

CONTRACT TIME AND LIQUIDATED DAMAGES.
Revised Project Special Provision entitled SCHEDULE OF
ESTIMATED COMPLETION PROGRESS.

G-5

Please void the above listed pages in your proposal and staple the revised pages thereto.
The contract will be prepared accordihgly.

Sincerely,

DocuSigned by:

Kowald €. Dusunport .

FB1BE03BA4TA442,,

Ronald. E. Davenport, Jr., PE

State Contract Officer

RED/jjr

Attachments
Muiling Address: Telephone: (919) T07-6900 Location:
NC DEPARTMENT OF TRANSPORTATION Fax: (919) 250-4127 1020 BIRCH RIDGE DR.
CONTRACT STANDARDS AND DEVELOPMENT Customer Service: 1-877-368-4968 RALEIGH, NC 27610

1591 MAIL SERVICE CENTER

RALEIGH, NC 27699-1591 Website: www.ncdot.gov



2020CPT.10.08.10901, Etc.

CC:

Mr. Lamar Sylvester, PE
Mr. Scott Cole, PE

Mr. Ron Hancock, PE
Mr. Jon Weathersbee, PE
Mr, Ken Kennedy, PE
Mr, Mitchell Dixon
Project File (2)

Union County

Mr. Ray Arnold, PE
Ms. Jaci Kincaid

Mr. Mike Gwyn _
Ms. Lori Strickland
Mr. Alex I. Foster, PE
Ms. Penny Higgins



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION
RALEIGH, N.C.

PROPOSAL

INCLUDES ADDENDUM No. 1 DATED 03-14-2019

DATE AND TIME OF BID oPENING: MARCH 19, 2019 AT 2:00 PM

CONTRACT ID C204313
WBS 2020CPT.10.08.10901, 2020CPT.10.08.20901, 2020CPT.10.08.20902

FEDERAL-AID NO. STATE FUNDED

COUNTY UNION

T.IP. NO.

MILES 29.860

ROUTE NO. Us 74

LOCATION 1 SECTION OF US-74, 1 SECTION OF NC-75, AND 22 SECTIONS OF
SECONDARY ROADS.

TYPE OF WORK ~ WIDENING, MILLING,RESURFACING, AND SHOULDER RECONSTRUCTION.
NOTICE:

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE
GENERAL STATUTES OF NORTH CARQLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING BOARD FOR CONTRACTORS WHEN BIDDING
ON ANY NON-FEDERAL AID PROJECT WHERE THE BID [S 530,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD.,
BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR CONDITIONING
AND REFRIGERATION CONTRACTING AS CONTAINED TN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA. NOTWITHSTANDING THESE LIMITATIONS
ON BIDDING, THE BIDDER WHO IS AWARDED ANY FEDERAL - AID FUNDED PROJECT SHALL COMPLY WITH CHAPTER 87 OF THE GENERAL STATUTES OF NORTH
CAROLINA FOR LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID OPENING.

BIDS WILL BE RECEIVED AS SHOWN BELOW:

THISISA ROADWAY PROPOSAL

5% BID BOND OR BID DEPOSIT REQUIRED
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PROJECT SPECIAL PROVISIONS

GENERAL

CONTRACT TIME AND LIQUIDATED DAMAGES:
(7-1-95) (Rev. 12-18-07) 108 SP1GI0 A

The date of availability for this contract is July 1, 2019.
The completion date for this contract is November 1,2020.

Except where otherwise provided by the contract, observation periods required by the contract will
not be a part of the work to be completed by the completion date and/or intermediate contract times
stated in the contract. The acceptable completion of the observation periods that extend beyond
the final completion date shall be a part of the work covered by the performance and payment
bonds.

The liquidated damages for this contract are One Thousand Five Hundred Dollars ($ 1,500.00)
per calendar day.

INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES:
(2-20-07) 108 SP1Gi4 A

The Contractor shall complete the required work of installing, maintaining, and removing the
traffic control devices for lane closures and restoring traffic to the existing traffic pattern. The
Contractor shall not close or narrow a lane of traffic on the following Maps during the following
time restrictions:

DAY AND TIME RESTRICTIONS

Maps #1 and #2
Monday thru Thursday: 6:00 A.M. to 6:00 .M.

And
From Friday at 6:00 A.M. to Sunday at 6:00 P.M.

Maps #3, #20, #23 and #25
Monday thru Friday: -

6:00 A.M. to 9:00 A.M. and
4:00 P.M. to 6:00 P.M.

In addition, the Contractor shall not close or narrow a lane of traffic on Any Map, detain and/or
alter the fraffic flow on or during holidays, holiday weekends, special events, or any other time
when traffic is unusually heavy, including the following schedules:

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS

1. For unexpected occurrence that creates unusually high traffic volumes, as directed by the
Engineer.
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 Portland Cement for Cement Treated Base Course | Gal/Ton | 0.55
" Portland Cement Concrete Pavement Gal/SY 0245
. Concrete Shoulders Adjacent to " Pavement Gal/SY 0.245

SCHEDULE OF ESTIMATED COMPLETION PROGRESS: _
(7-15-08) (Rev. 6-19-18) 1082 SP1 G58

The Contractor’s attention is directed to the Standard Special Provision entitled Availability of
- Funds Termination of Contracts included elsewhere in this proposal. The Department of -
Transportation's schedule of estimated completion progress for this project as required by that

Standard Special Provision is as follows:

Fiscal Year Progress (% of Dollar Value)
2020 (7/01/19 - 6/30/20) | 86% of Total Amount Bid 1
2021 (7/01/20 - 6/30/21) ' 14% of Total Amount Bid |

The Contractor shall alse furnish his own progress schedule in accordance with Article 108-2 of
the 2018 Standard Specifications. Any acceleration of the progress as shown by the Contractor's
progress schedule over the progress as shown above shall be subject to the approval of the
Engineer,

MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE:
(10-16-07)(Rev. 2-19-19) 102-15(3) SP1 G66

Description

The purpose of this Special Provision is to carry out the North Carolina Department of
Transportation’s policy of ensuring nondiscrimination in the award and administration of contracts
financed in whole or in part with State funds.

Definitions

Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will not
be used to meet the Combined MBE /WBE Goal. No submittal of a Letter of Intent is required.

Combined MBE/WBE Goal: A portion of the total contract, expressed as a percentage that is to be
performed by committed MBE/WRBE subcontractors.

Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is being
used to meet the Combined MBE /WBE goal by submission of a Letter of Intent. Or any MBE or
WBE used as a replacement for a previously committed MBE or WBE firm.

Contract Goal Requirement - The approved participation at time of award, but not greater than the
advertised Combined MBE/WBE contract goal.

Goal Confirmation Letter - Written documentation from the Department to the bidder confirming
the Contractor's approved, committed participation along with a listing of the comrmtted MBE and
WBE firms.



